Bihar Medical Services & Infrastructure Corporation
Limited, Patna

ﬁ“ BMSICL

A Govt. of Bihar Undertaking

4" Floor, BSBCCL Building, Hospital Road, Shastri Nagar, Patna
Phone:-+91 612 2219634, Fax:- +91 612 2219634

FABTeN AT SHAC Far H&—BMSICL/Infra/23/2022 fa-ie—19 /05 /2022

NOTICE INVITING SHORT RE TENDER
(Through E-Procurement Mode Only)

e fafdear dard 1d emeRd wvem M fafiics, 9ear §RT ECRP Phase Il & S=aiid =1

FHRIT TG Uferd /A8 TR 3readrel Hfaar T & S 21 B8 W Hage [fder # 9T o wad g Wy
IdT BRI BT oiex 3Th TR YT 89 & Uand 59 9 § fdeq axmer ifvard gem—

Gr

No.

Division

District

Name of Work-
Construction of 20 Bed
Pre Fab Ward at
Following CHC

Estimated
Cost
(In Lakhs)

Amount of
EMD
(In Rs.)

Cost of Bid
Document
(In Rs.)

Bid
Processing
Fee (in Rs.)

Tirhut-2

East
Champaran

CHC, Kesaria

CHC, Mehasi

CHC, Harshidhhi

CHC, Patahi

CHC, Turkolia

CHC, Madhuban

CHC, Adapur

CHC, Chiraia

O || N[OOI W|IN|F

CHC,
Ghodasahan

[EEN
o

CHC, Sugouli

[y
[y

CHC, Paharpur

CHC, Kalyanpur

CHC, hhauradani

CHC, angrampur

614.46

12,29,000/-

11,800/-

17,700/-

Period of
Completion

3 Months

Tirhut-2

West
Champaran

CHC, Ramnagar

CHC, Nautan

CHC, Jogapatti

CHC, Chanpattiya

CHC, Sikta

CHC, Manjhaulia

CHC, Mainatad

CHC, Madhubani
(Sanha)

CHC, Thakraha

CHC, Lauriya

Referral Hospital,
Semra Bajar,
Bagha- 2

482.79

9,65,600/-

11,800/-

17,700/-

3 Months

Tirhut-3

Sitamarhi

CHC, Bajpatti

CHC, Belsand

CHC, Riga

CHC, Sursand

NV WIN|F

CHC, Sonbarsha

658.35

13,16,800/-

11,800/-

17,700/-

3 Months




CHC, Bathnaha

CHC, Parihar

CHC, Runni
Saidpur

CHC, Nanpur

CHC, Bairganiya

CHC, Bokhara

CHC, Suppi

CHC, Choraut

Sheohar

CHC, Piprahi

CHC, Dumri
Katsari

Saran-1

Saran

CHC, Isuapur

CHC, Mashrakh

CHC, Jalalpur

CHC, Parsa

CHC, Dighwara

CHC, Garkha

CHC, Riwilganj

CHC, Manijhi

O IN|O|UNN|B[WIN|F

CHC, Ekma

[E
o

CHC, Amnour

CHC, Dariyapur

482.79

9,65,600/-

11,800/-

17,700/-

3 Months

Siwan

[ERY
il N

CHC, Panchrukhi

CHC, Goriyakothi

CHC,
Bhagwanpur Hat

CHC, Basantpur

CHC, Hussainganj

CHC, Guthani

CHC, Barhariya

526.68

10,53,400/-

11,800/-

17,700/-

3 Months

CHC, Aandar

O IN|O| U |~

CHC, Dharaundha

CHC, Lakri
Nabiganj

11

CHC, Hasanpura

12

CHC, Referral
Hospital, Don,
Darauli

Darbhan
ga-1

Darbhanga

CHC, Singhbada

CHC,
Ghanshyampur

w

CHC,
Bahadurpur

CHC, Kewati

CHC, Baheri

CHC, Aliganar

CHC, Kiratpur

CHC, Gorabaram

O | |IN|o(un|ps

CHC, Hanuman
Nagar

482.79

9,65,600/-

11,800/-

17,700/-

3 Months




10 | CHC, Biroul
11 | CHC,
Kusheshwarsthan
1 | CHC, Ujiyarpur
2 | CHC, Kalyanpur
3 | CHC,
Mohiuddinagar
4 | CHC, Saraiganj
5 CHC, Hasanpur
6 | CHC, Sindhiya
Samastipur || CHC, Vibhutipur | 556 68 | 10,53,400/- | 11,800/- | 17,700/ | 3 Months
3 CHC, Tajpur
Morwa
9 | CHC, Mohanpur
10 | CHC, Khanpur
11 | CHC, Bithan
Jannayak Karpuri
12 | Thakur Referral
Hospital, Tajpur
1 | CHC, Rajnagar
5 CHC,
Madhwapur
3 | CHC, Harlakhi
4 | CHC, Baspatti
5 | CHC, Babubarahi
6 | CHC, Ladaniya
7 | CHC, Laukahi
8 | CHC, Khutauna
Darbhan |\, dhubani | 9 | CHC, Bisfi 658.35 13,16,800/- | 11,800/ | 17,700/- | 3 Months
ga-2 10 | CHC, Khajauli
in CHC,
Arariasangram,
11 Block- :
Jhanjharpur
12 | CHC, Kaluahi
13 | CHC, Pandaul
CHC,
14 Andhrathadhi
15 | CHC, Lakhnour
1 | CHC, Saurbajar
2 | CHC, Salkhua
Saharsa 3 | CHC, Mahishi
4 | CHC, Nuhatta
5 CHC, Sattar
Kataiya
Kosi 6 | CHC, Alamnagar | 746.13 14,92,300/- | 11,800/- | 17,700/- | 3 Months
7 | CHC, Murliganj
8 | CHC, Chausa
Madhepura CHC,
9 | Singheshwarstha

n

10

CHC,




Kumarkhand

11 | CHC, Bihariganj
12 | CHC, Gwalpara
13 | CHC, Puraini
14 | CHC, Pipra
15 CHC, Balua Bajar,
Block- Chhatapur
Supaul -
16 CHC, Saraigarh
Bhaptiyahi
17 | CHC, Pratapganj
1 CHC, Haveli
Kharagpur
Munger 2 | CHC, Sangrampur
3 | CHC, Dharhara
4 | CHC, Sikandara
5 | CHC, Sono
Munger- -
10. 1 Jamui 6 | CHC, Khaira 482.79 9,65,600/- | 11,800/- | 17,700/- | 3 Months
7 | CHC, Gidhour
CHC, Harlalnagar,
8 -
Aliganj
9 | CHC, Suryagarha
Lakhisarai 10 | CHC, Halsi
11 | CHC, Chanan
1 | CHC, Ariyari
Sheikhpura Referral Hospital
2 .
Barbigha
3 CHC,
Khodawandpur
4 | CHC, Barauni
11. M“';ger' Begusarai | 5 (B::r(:yac;j: . 438.90 | 8,77,800/- | 11,800/- | 17,700/~ | 3 Months
CHC, Sahebpur
6
kamal
7 | CHC, Bachhwara
8 | CHC, Chautham
Khagaria 9 | CHC, Parvatta
10 | CHC, Alauli
1 | CHC, Chandan
) CHC,
Shambhuganj
Banka 3 | CHC, Rajaun
4 | CHC, Dhoraiya
5 | CHC, Belhar
Bhaealpu 6 | CHC, Barahat
12. gr P 2T che. shankand | 614:46 12,29,000/- | 11,800/~ | 17,700/- | 3 Months
8 | CHC, Bihpur
9 | CHC, Gopalpur
Bhagalpur 10 | CHC, Sanhaula
11 | CHC, Savour
12 | CHC, Ismailpur
13 | CHC,




Rangrachowk

14 | CHC, Jagdishpur
CHC, Bihia
CHC, Piro
3 | CHCG,
Udwantnagar
Bhojpur 4 | CHC, Charpokhari
5 | CHC, Tarari
6 | CHC, Barhara
7 | CHC, Sahar
8 | CHC, Shahpur
13. | Patna-1 9 | CHC Dhanrva | 54613 | 14,92,300/- | 11,800/- | 17,700/- | 3 Months
10 | CHC, Fatuha
Patna 11 | CHC, Phulwaisarif
CHC,
12 Bakhtiyarpur
13 | CHC, Ekangsarai
14 | CHC, Rahui
Nalanda 15 | CHC, Sarmera
16 | CHC, Giriyak
17 CHC, .Referral
Hospital Islampur
1 | CHC, Wazirganj
2 | CHC, Paraiya
3 | CHC, Konch
4 | CHC, Belaganj
5 | CHC, Manpur
6 | CHC, Atri
7 | CHC, Amas
8 | CHC, Imamganj
14, Magadh- Gaya 9 | CHC, Mohanpur
1 10 | CHC, Gurua
11 | CHC, Barachatti
12 | CHC, Fatehpur
13 | CHC, Khizarsarai
CHC, Mahkar,
14 Block- Khizarsarai 746.13 14,92,300/- | 11,800/- | 17,700/- | 3 Months
15 | CHC, Mohra
16 | CHC, Bankebazar
17 | CHC, Bodhgaya
1 | CHC, Hisua
) CHC, Pakri
Barawa
3 | CHC, Narhat
15. Mag3adh' Nawada : (c::(c: gt?/?r:z::;r 395.01 | 7,90,100/- |11,800/- | 17,700/~ | 3 Months
6 | CHC, Khanwa
7 | CHC, Nadriganj
8 | CHC, Kashichak
9 | CHC, Meskaur




2. fafaer ¥@—aroll (Tender Schedule)

| fafafer fafSr vd w1

RATT fAus UTd B (STSIlS) @l Jafdy Ud AT | 06,/06 /2022 Pl 15:00 dof AURTE A (qaATEC

www.eproc.bihar.gov.in)

2. fafaer wifta (sroeie) @t ifow fafdr wd w1 07 /06 /2022 BT 17:00 991 TH dEHISE www.eproc.bihar.gov.in)
|

3. N—fes @& f[AfYr, = g 99 25 /05,2022 RTH & AT H 11:00 g9l Yaie |

4. | faer 2q enrem, uRemr faum &1 AR S SR @Y | 08,/06,/2022 F 15:00 d91 dF R fAfhear ward ud SmemRd

ffer va ww e o farfaes, denm d, BseecL 9ad, BRI NS, AT

TR, Yol & drRifad & |

5. de-a! fos @rem @ fafdr vd a9 08 /06 /2022 BT 15:30 I91 TP daATS www.eproc.bihar.gov.in
|

6. | facia fas wiem @ fafyr vd 991y 13,/06 /2022 Bl 15:30 g1 ddb JaATSE www.eproc.bihar.gov.in
|

7. | faer & duar safy 120 3 (SBD UTGeE & 3THR) |

3- ffaer @ fawga ot JewEe www.eproc.bihar.gov.in R 3 o Fadt 2

41T\ wd wh—
A.  ffecermRt @ e & A iR yaem= o ufadt upload &=AT ifard 7 |

@

arerad fdes AT U

(i) Shua.dl. @1 e fAdes yAer U5 |
(iii) smadER U9 B |
(iv) Ffder & s Afder swaes § Ry 7o fafka eweads o= @1 ffaer g ffa 89 &) fafr & geend Notarised &=

UATS BRAT AP 2 |

(v) orred 1 qifsd IR S fER fafecr da vd smmg A e foto, wer & AW fafdad ufafsa g wnfed | Rm

1 = 9 ol vo w9 7 Wer @) Seeft—

(a) 9% sm™e “M.D. Bihar Medical Services and Infrastructure Corporation Ltd.” & =9 9 fefq vd e 4 ymwa

BT AR |

(b) f&ft Schedule Bank 3 fafed o= # 9% TR |
(c) f®&r Schedule Bank @1 Fixed Deposit Receipt, which shall be pledged in favour of the “M.D. Bihar Medical

5.

6.

11.
12.
13.

Services and Infrastructure Corporation Ltd.”

fiser 05 a5t # U& wgw Civil Construction T T 3¥d TATT—UF T UTGd(erd IR & &HF ¥ B 25 URaerd @ B
B TAT HRUAS AR & TR AT 39S THGHe URIRGRI & gRT i 81|

s 5 facha af § ot To af &1 iR SRl & urgmferd IR &1 <aH 50% @ BT a1y | ffder sfera &
wrer fAfdererar g1 favra dofg auf § ¥ &9 ¥ 9 O JaR kN af &1 Balance Sheet \\fid &7 amawass g0 |
MIEH BT A T8 e & gferw sflers & frfa aRa ymor o3 wfta e sifard gmm |

e B X v gRerer A &1 geu @ e ufy MuiRa [fYr vd @ 9 BMSICL, UesT # ST &A1 8T | U e
5 9 arel ffaererar @ fAfasT Non Responsive @3t SRl | aRemr fus &1 o 9@ g & w9 § M.D.
BMSICL, Te=T & A & UeT # g g anfed |

ffaer <1 9is vefy & MR W uTa @ SR | UE a@al §ie 1 8nm den fakdi faxia 9 @1 8rm

Serious unbalanced Rate & fou framgaR sifaRed Performance Security uer fmfor fovm & aiftrgee
HeA—447(5) fa1H:—16.01.2020 & FFAR < BT |

R s w8 & Mfagmemr gRT @ 7.7 &7 &R i wRar fard © |

P BT UFHford IR °C I 98 Tl 8, TGIAR I I IR T A1 98 [l © S (Mfaer & a1 <7 8[|
fAfieTeTaRit w1 ffaer Som @ qd S 9 den GRS W Well—wifd SfafTa €T 8N Ud VT HI SeI @) &1 ud
FTIRIA F Well—HI AT B & Ugan &% STell T 2 |

Joint Venture 10 &31$ A SR & $14 g A BT |

$egd MR & A9 Uages & a1 IRVRSS B 8N a1fd Ja@ige www.eproc.bihar.gov.in & #raw & ffaar
ufshar § 9T of Wa | 39 oy g9gd e E-Procurement Helpdesk at 1* floor, M/22, Bank of India
Building, Road No-25, Sri Krishna Nagar, Patna-800020, IF w0—0612—2523006, A0 H0— 07542028164 ¥ HU®H
R |

RATT fIUm H1 o3, SEM &1 R T 3= Fifsd ISt S fAfder & wrer Herd fam S 2, 7 scan R da9Ise
W IS far ST savae |



http://www.eprocbihar.gov.in/

17. R d9dse www.eproc.bihar.gov.in &1 TR 3l w1 & fAfaer wiftq & sifow wwa 9 Two consecutive hours &
Sg1eT Down &< W fAfaer wwifta &) sifte fafdr sgr S wad) 21 Internet R & 9eIT S0~ 8W W e-tendering
# Delay & forg @13 <rar w=g 921 grm | e & doe o Srar ® 5 e srma o &t g 9 uge
Upload &~ foram ST =mfey aifes amem & <= S 6 |

18. ffaereTar Ms Office 2003 Version &7 & TN &Y |

19. File Size 5MB ¥ &9 &1 =@y vd MS Word, MS Excel, PDF & JPEG Format # &1 =f2q |

20. TS IRATT U= &1 e o 9% e & 9 S| Sfed—1 # sifdhd 8 dlierr 78 s |

21. fAfder & wdy # f&lr ff R @1 Corrigendum/Addendum @aat bmsicl/e-proc & J9se W & Udrs fwar
ST |

22. fIs URIRAT Yoo &1 7 HIGHT §RT dael -ic §fhT & ArTA | RTGS/NEFT/Debit Card @& #ea™ fham SQem | Hagsd
fefRa w7a & gd o ghRea a= o | siftm 9w & A 3F7 & w9 g yom 3 fade 8 e Reer =2
BT |

23. faeT o3 & W1 aed o WIS il AUATS fHAT T § S9! WewaRd g€ didl (e 3q) BMSICL $ Frafed
¥ fuiRd ffSr vd w950 96 STHT HRAT SRR B |

24, 3T @ 41T Upload f&d 7 d&fwas die ud SBD Section-1 Appendix to ITB & Urae« & sy fifder awfia faar
NIRIRIRCIR R

25. fAf¥ia a1 wrf &1 Defect Lability Period wa= gofar & fafyr & @9 v gmm|

26. B B gof THHRT & forg BMSICL, Frater # 5t & Raw & &1 oafy # s foar o aaar 2|

27. T IS A P AR & P £ SBD B HRSHT 22.4(ii) @] &I BN Safh &1 BRrs 6 SW $ BRIT W I8 FfasTamar g
eproc & dJ9ErEe W 3mere fHd T Document W & AN BN |

28. BM R WA FfaeT # e facia [feer o< 89 W gAfifaeT oty @ s | | [faer wier T8 @ SR |

20. Ifs foxft ffdgemar = fAfaer & O & Afagr fues @& (Y 96 o= WReR /I WeR e ol s
WHR /D8 WHR & ld SUHA g [fder § 9rr om & dfaa/Freliqga  (Debar/Blacklist) fwam @7 &, @ a9
ffaererar @ MfaeT o1 eI AET ST |

30FIEE B A dw WER  / T WEHR AT fFH dE ORI WER B Al SWHA R
(Debar/Blacklist/Rescind) favTd T a¥ & ofax 9 & @1 GaT &1 UL Y5 AT AR 81T |

31.Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have record of poor
performance such as abandoning the works, not properly completing the contract, inordinate delays in completion,

litigation history, or financial failure, in the work of this corporation.
32. f=f a1 =t fAfdeT @1 997 SR 91 kg HRA BT ABR Jay Fewre & ur gRiga 8 |
33. SN.UACL & HfRd foedl TR & o) st &1 g8+ Ffderemar & W &= 89 |

iR R ECED
BMSICL, ge-r


http://www.eprocbihar.gov.in/

