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  Bihar Medical Services & Infrastructure Corporation Limited, Patna 
A Govt. of Bihar Undertaking 

2nd & 3rd Floor, Swasthya Bhawan, Behind IGIMS, Sheikhpura, Bihar, Patna 
Phone: - +91 612 2283289, Fax: - +91 612 2283289 

 
fufonk vkea=.k lwpuk la[;k&BMSICL/Infra/30/2025] fnukad& 25@09@2025 

fcgkj fpfdRlk lsok,W¡a ,oa vk/kkjHkwr lajpuk fuxe fyfeVsM] iVuk }kjk fuEu dk;ksZ gsrq izfr”kr@en nj 

fufonk vkeaf=r dh tkrh gSA dksbZ Hkh laosnd tks dsUnzh;@jkT; ljdkj@yksd miØe ds fdlh Hkh Js.kh esa fucaf/kr 

gks] fufonk esa Hkkx ys ldrs gSa] ijarq mDr dk;Z dk ysVj vkWQ ,DlsIVsal izkIr gksus ds i”pkr ,oa ,djkjukek ds iwoZ 

BMSICL esa fuca/ku djkuk vfuok;Z gksxk% 

Name of Work: - Construction of Block Public Health Unit (BPHU) at various Blocks of Bihar as mentioned below. 
 

Sl. 
NO. 

Gr. 
No. 

No. District Block  BOQ Amount  
 EMD 

Amount  
Tender 

fee 

Tender 
Processing 

Fee 

Time of 
Completion 

1 
1 

1 Araria Forebesganj 
      93,39,070      1,86,800  11,800 As per e-proc2 06 Months 

2 2 Araria Jokihat 

3 2 1 Aurangabad Daudnagar       46,69,756         93,400  5,900 As per e-proc2 06 Months 

4 

3 

1 Begusarai Bhakhari 

   1,40,08,122      2,80,200  11,800 As per e-proc2 06 Months 5 2 Begusarai Balia 

6 3 Begusarai Virpur 

7 
4 

1 Bhagalpur Jagdishpur 
      93,38,360      1,86,800  11,800 As per e-proc2 06 Months 

8 2 Bhagalpur Pirpainti 

9 
5 

1 Buxar Dumraon 
      93,39,028      1,86,800  11,800 As per e-proc2 06 Months 

10 2 Buxar Chakki 

11 

6 

1 Darbhanga Benipur 

   1,40,08,413      2,80,200  11,800 As per e-proc2 06 Months 12 2 Darbhanga Manigachi 

13 3 Darbhanga Singhhwara 

14 

7 

1 
East 

Champaran 
Dhaka 

      93,39,224      1,86,800  11,800 As per e-proc2 06 Months 
15 2 

East 
Champaran 

Piprakothi 

16 8 1 Gopalganj Hathua       46,69,661         93,400  5900 As per e-proc2 06 Months 

17 9 1 Jamui Chakai       46,22,589         92,500  5900 As per e-proc2 06 Months 

18 10 1 Kaimur Ramgarh         46,69,646         93,400  5900 As per e-proc2 06 Months 

19 11 1 Katihar Manihari       46,69,589         93,400  5900 As per e-proc2 06 Months 

20 
12 

1 Madhepura Ghailarh 
      93,39,180      1,86,800  11,800 As per e-proc2 06 Months 

21 2 Madhepura Udakishunganj 

22 

13 

1 Madhubani Ghoghradiha 

   4,20,23,556      8,40,500  11,800 As per e-proc2 06 Months 

23 2 Madhubani Harlakhi 

24 3 Madhubani Jaynagar 

25 4 Madhubani Jhanjharpur 

26 5 Madhubani Khajauli 

27 6 Madhubani Phulparas 

28 7 Madhubani Rahika 

29 8 Madhubani Rajnagar 

30 9 Madhubani Benipatti 

31 

14 

1 Muzaffarpur Mushari 

   1,40,07,987      2,80,200  11,800 As per e-proc2 06 Months 32 2 Muzaffarpur Marvan 

33 3 Muzaffarpur Sakra 

34 

15 

1 Nalanda Asthawa 

   2,31,29,705        4,62,600  11,800 As per e-proc2 06 Months 

35 2 Nalanda Chandi 

36 3 Nalanda Hilsa 

37 4 Nalanda Rajgir 

38 5 Nalanda Tharthari 

39 

16 

1 Nawada Rajauli 

   1,36,20,561        2,72,500  11,800 As per e-proc2 06 Months 40 2 Nawada Roh   

41 3 Nawada Warasliganj 
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42 

17 

1 Patna Badh 

   4,20,21,873      8,40,500  11,800 As per e-proc2 06 Months 

43 2 Patna Bihta 

44 3 Patna Danapur 

45 4 Patna Daniyawa 

46 5 Patna Khusrupur 

47 6 Patna Mokama 

48 7 Patna Naubatpur 

49 8 Patna Paliganj 

50 9 Patna Punpun 

51 18 1 Purnea Dagaruwa       46,69,398         93,400  5,900 As per e-proc2 06 Months 

52 
19 

1 Rohtas Bikramganj 
      93,33,244      1,86,700  11,800 As per e-proc2 06 Months 

53 2 Rohtas Dehari 

54 20 1 Saran Sonpur       46,06,001         92,200  5,900 As per e-proc2 06 Months 

55 

21 

1 Samastipur Dalsinghsarai 

   2,80,19,640      5,60,400  11,800 As per e-proc2 06 Months 

56 2 Samastipur Patori 

57 3 Samastipur pusa 

58 4 Samastipur Rosera 

59 5 Samastipur Shivaji nagar 

60 6 Samastipur Tajpur 

61 22 1 Saharsha Kahara       46,69,495         93,400  5,900 As per e-proc2 06 Months 

62 23 1 Sheikhpura Barbigha       46,67,914           93,400  5,900 As per e-proc2 06 Months 

63 24 1 Sheohar Tariyani       46,69,098         93,400  5,900 As per e-proc2 06 Months 

64 
25 

1 Sitamarhi Dumra  
      93,39,550      1,86,800  11,800 As per e-proc2 06 Months 

65 2 Sitamarhi Mejarganj 

66 26 1 Supaul Triveniganj       46,69,879         93,400  5,900 As per e-proc2 06 Months 

67 

27 

1 Vaishali Lalganj 

   1,40,08,305      2,80,200  11,800 As per e-proc2 06 Months 68 2 Vaishali Mahua 

69 3 Vaishali Raghopur 

70 

28 

1 
West 

Champaran 
Gaunaha 

   1,86,78,984      3,73,600  11,800 As per e-proc2 06 Months 

71 2 
West 

Champaran 
Lauriya 

72 3 
West 

Champaran 
Narkatiyaganj 

73 4 
West 

Champaran 
Bagaha-1 

GR-29 
Construction Of Aphc Tamuria Block-

Lakhanpur , Dist.-Madhubani 
2,04,27,512 4,08,600 11,800 As per e-proc2 06 Months 

GR-30 
Construction Of Aphc Madanpur  Block-

Lakhanpur , Dist.-Madhubani 
2,04,27,512 4,08,600 11,800 As per e-proc2 06 Months 

2- fufonk le;&lkj.kh (Tender Schedule) 

SL No. Activity Date & Time 

1. Start Date of Bid Submission 
From 20/10/2025, 11:00 AM on https://eproc2.bihar.gov.in 

 2. Last Date of Bid Submission 
Up to 10/11/2025, 05:00 PM on https://eproc2.bihar.gov.in 

3. Pre-Bid Meeting Date, Time & Place On 30/10/2025, 11;00 AM in 3rd Floor Conference Hall of BMSICL, 

Swasthya Bhawan, Behind IGIMS, Sheikhpura, Bihar, Patna 

4. 
Physical document (Original Affidavit 

& Payment Receipt) Submission End 

Date 

Up to 06/11/2025, 03:00 PM in the office of BMSICL, Patna (2nd & 3rd 

Floor, Swasthya Bhawan, Behind IGIMS, Sheikhpura, Adjacent to State 

Health Society, Bihar, Patna) 

5. Technical Bid Opening Date 
11/11/2025, 03:30 PM on https://eproc2.bihar.gov.in 

6. Financial Bid Opening Date 
To be announced later 

7. Tender Bid Validity 120 Days (As Per SBD Provision) 

 

3- fufonk dh foLr`r 'krZ osclkbZV https://eproc2.bihar.gov.in ij ns[kh tk ldrh gSA 

4- fu;e ,oa 'krsZa%&  

  A. fufonknkrkvksa dks fufonk ds lkFk fuEufyf[kr izek.ki=ksa dh izfr;kW upload djuk vfuok;Z gSA 

https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/
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¼i½ v|ru fuca/ku izek.k i= A 

¼ii½ th-,l-Vh- dk v|ru fuca/ku izek.k i= A 

¼iii½ vk;dj iSu dkMZ A 

¼iv½ fufonk ds lkFk fufonk nLrkost esa fn, x, fofgr “kiFk i= izi= dks fufonk lwpuk fuxZr gksus dh frfFk ds i”pkr Notarised dj 

viyksM djuk vko”;d gSA  

¼v½ ifjek.k foi= dk ewY;] fcM izkslsflx “kwYd ,oa vxz/ku dh okafNr jkf”k fuEu :i esa Lohdkj dh tk,xh%& 

(a) ifjek.k foi= dk ewY; online [Internet Payment Gateway (IPG), Challan]  

(b)  fcM izkslsflx “kwYd online [Internet Payment Gateway (IPG), Challan]  

(c)   vxz/ku dh jkf”k online [Internet Payment Gateway (IPG), Challan] vFkok Offline 

[fdlh scheduled bank ls fofgr izi= esa cSad xkjaVh In favour of the MD, BMSICL] 
5- fiNys 05 o"kksZa esa ,d ln'̀k dk;Z dk vuqHko izek.k&i= tks izkDdfyr jkf”k ds de ls de 25 izfr”kr rd dh gks rFkk dk;Zikyd vfHk;ark 

ds Lrj ;k blds led{k inkf/kdkjh ds }kjk fuxZr gksA 

6- fiNys 5 foÙkh; o"kZ esa fdlh ,d o"kZ dk VuZvksoj dk;Z ds izkDdfyr jkf'k dk U;wure 50% rd gksuk pkfg;sA fufonk vfHkys[k ds lkFk 

fufonknkrk }kjk foxr ik¡p o’kksZa esa ls de ls de rhu yxkrkj foŸkh; o’kZ dk Audited Financial Statement lefiZr djuk vko';d 

gksxkA 

7- fdlh Hkh lQy U;wure njnkrk dks muds Bid Capacity rd gh dk;Z vkoafVr fd;k tk;sxkA  

8- bl fufonk esa Hkkx ysus okys fdlh Hkh laosnd dks vf/kdre rhu ¼03½sa dk;Z vkoafVr fd;k tk;sxkA ;fn mDr fufonknkrk rhu ls vf/kd 

dk;ksZ esa U;wure njnkrk gksrs gS rks ,slh fLFkfr eas muds }kjk fufonk esa m)`r lokZf/kd U;wure nj ls Øekxr rhu lokZf/kd U;wure nj 

dks ekud ds :i esa ekurs gq, vf/kdre rhu ¼03½ dk;Z vkoafVr fd;k tk;sxkA “ks’k xzqiksa ds fy, U;wure njnkrk ds nj ij L2 njnkrk ls 

dk;Z djus dh lgefr izkIr djus ds mijkar L2 njnkrk dks L1 ds nj ij dk;Z vkoafVr fd;k tk ldsxkA  

9-   vkosnd dks lacaf/kr xg̀ ftyk ds iqfyl v/kh{kd ls fuxZr pfj= izek.k i= lefiZr djuk vfuok;Z gksxkA 

10- vxz/ku dh jkf”k ,oa ifjek.k foi= dk ewY; dh ewy izfr fu/kkZfjr frfFk ,oa le; rd BMSICL] iVuk esa tek djuk gksxkA ,slk ugha 

fd;s tkus okys fufonknkrk dh fufonk Non Responsive le>h tk;sxhA ifjek.k foi= dk ewY; cSad Mªk¶V ds :i esa M.D. 

BMSICL] iVuk ds uke ls iVuk esa Hkqxrs; gksuk pkfg;s A 

11- fufonk nks chM i)fr ds vk/kkj ij izkIr dh tk;sxhA ,d rduhdh chM dk gksxk rFkk f}rh; foÙkh; chM dk gksxkA 

12- Serious unbalanced Rate ds fy, fu;kekuqlkj vfrfjDr Performance Security iFk fuekZ.k foHkkx ds vf/klwpuk la[;k%&447¼5½ 

fnukad%&16-01-2020 ds vuqlkj ns; gksxk A  

13-  xSj vuqlwfpr en esa fufonknkrk }kjk lHkh enksa dk nj vafdr djuk vfuok;Z gSA 

14- dk;Z dh izkDdfyr jkf”k ?kV ;k c<+ ldrh gS] rn~uqlkj vxz/ku dh jkf”k ?kV ;k c<+ ldrh gS tks fufonk ds lkFk ns; gksxkA 

15- fufonknkrkvksa dks fufonk Mkyus ls iwoZ dk;Z ls rFkk dk;ZLFky ls Hkyh&Hkk¡fr voxr gksuk gksxk ,oa ,slk ekuk tk,xk dh dk;Z ,oa 

dk;ZLFky ls Hkyh&Hkk¡fr voxr gksus ds i'pkr~ nj Mkyk x;k gSA 

16- Joint Venture 10 djksM+ ls mij ds dk;Z gsrq ekU; gksxkA 

17- bPNqd fufonknkrk dks lfoZl izksokbZMj ds lkFk jftLVMZ gksuk gksxk rkfd csolkbZV https://eproc2.bihar.gov.in ds ek/;e ls fufonk 

izfØ;k esa Hkkx ys ldsA blds fy, bPNqd fufonknkrk eProc 2.0 Help Desk Address: mjunction services limited RJ 

Complex, 2nd Floor, Canara Bank Campus, Khajpura, Ashiana Road, P.S. - Shastri Nagar, Patna 800 014, 

Bihar,  Toll free no 18005726571 ls laidZ djsaA 

18- ifjek.k foi= dk ewY;] vxz/ku dh jkf”k rFkk vU; okafNr nLrkost tks fufonk ds lkFk layXu fd;k tkuk gS] dks scan dj  csolkbZV ij 

viyksM fd;k tkuk vko”;d gSA  

19- vxj csolkbZV https://eproc2.bihar.gov.in dk loZj vk/kh jkr ls fufonk izkfIr ds vafre le; rd Two consecutive hours ls 

T;knk Down jgus ij fufonk lekfIr dh vafre frfFk c<+k;h tk ldrh gSA Internet loZj esa ck/kk mRiUu gksus ij e-tendering esa 

Delay ds fy, dksbZ nkok ekU; ugha gksxkA fufonknkrk dks lykg fn;k tkrk gS fd fufonk dkxtkr dks vafre le; ls igys Upload 

dj fy;k tkuk pkfg, rkfd ck/kk ls cpk tk ldsA 

20- File Size 5MB ls de gksuk pkfg, ,oa MS Word, MS  Excel, PDF & JPEG Format esa gksuk pkfg,A 
21-  izR;sd ifjek.k foi= dk ewY; tks izR;sd fufonk ds lkeus mij dafMdk&1 esa vafdr gS ykSVk;k ugha tk,xk A  

22- fufonk ds laca/k eas fdlh Hkh izdkj dk Corrigendum/Addendum dsoy bmsicl/e-proc2 ds osclkbZV ij gh viyksM fd;k tk,xkA 

23- fcM izkslsflax 'kqYd dk Hkqxrku laosndksa }kjk dsoy usV cSafdax ds ek/;e ls RTGS/NEFT/Debit Card ds ek/;e fd;k tk,xkA laosnd 

fu/kkZfjr le; ds iwoZ Hkqxrku lqfuf”pr dj ysaA vafre le; esa usV cSafdax ds ek/;e ls gq, Hkqxrku ds foyac gsrq foHkkx ftEesnkj ugha 

gksxkA  

24- fufonk i= ds lkFk vko”;d vU; nLrkost tks viyksM fd;k x;k gS mldh LogLrk{kfjr gkMZ dkWih ¼feyku gsrq½ BMSICL ds dk;kZy; esa 

fu/kkZfjr frfFk ,oa le; rd tek djuk Js;Ldj gksxkA 

25- fufonk ds lkFk Upload fd;s x;s rdfudh lhV ,oa SBD Section-1 Appendix to ITB ds izko/kku ds vuq:i fufonk lefiZr fd;k 

tkuk vfuok;Z gksxkA 

26- fufeZr Hkou dk;Z dk Defect Liability Period Hkou iw.kZrk dh frfFk ls rhu o"kZ gksxkA  

27- dk;Z dh iw.kZ tkudkjh ds fy, BMSICL, dk;kZy; esa fdlh dk;Z fnol ds dk;Z vof/k esa laidZ fd;k tk ldrk gSA 

28- nks djksM+ ls de jkf”k ds dk;Z gsrq SBD dh dafM+dk 22-4¼ii½ ykxq ugh gksxk tcfd nks djksM+ ls mij ds dk;ksZ ij ;g fufonknkrk }kjk 

eproc2  ds csolkbZV ij  viyksM fd;s x, Document ij gh ykxq gksxkA      

29- izFke ckj vkeaf=r fufonk esa ,dy foÙkh; fufonk izkIr gksus ij iqufuZfonk vkeaf=r dh tk,xhA  

30- l”kÙkZ fufonk Lohdkj ugha dh tk;sxhA  

31- ;fn fdlh fufonknkrk dks fufonk ds frfFk ls fufonk fu’iknu dh frfFk rd dsUnz ljdkj@jkT; ljdkj vFkok fdlh jkT; ljdkj@dsUnz 

ljdkj ds yksd midze }kjk fufonk esa Hkkx ysus ls oafpr@dkyhdr̀ (Debar/Blacklist) fd;k x;k gS] rks oSls fufonknkrk dh fufonk dks 

vekU; ekuk tk,xkA 

32- fdlh ;k lHkh fufonk dks fcuk dkj.k crk;s jn~n djus dk vf/kdkj izca/k funs”kd ds ikl lqjf{kr gksxkA 

33- th-,l-Vh- ls lacaf/kr fdlh izdkj ds dj bR;kfn dk ogu fufonknkrk dks Lo;a djuk gksxkA 

34- dk;Z vof/k dh x.kuk Hkw[k.M miyC/krk dh frfFk ls dh tk;sxhA 

  
          

 

            eq[; egkizca/kd ¼ifjå½ 
                                                                                         BMSICL, iVuk 

https://eproc2.bihar.gov.in/
https://eproc2.bihar.gov.in/

