

Bihar Medical Services & Infrastructure Corp Ltd.

(A Govt. of Bihar undertaking)

Corrigendum Notice No-01, Dated- 13/02/2015

Regarding Tender Notice for Construction of Miscellaneous Work at Various Places of Bihar.

N.I.T No.-BMSICL/Infra/01/2015 Dt.-21.01.2015

(Through E-Procurement Mode Only)

Note:- 1. Consequent up on the request by bidder in pre bid meeting the Completion Period of Group No. 02 & 03 ,Work- Construction of GNM Training School and Hostel at Sadar Hospital Jehanabad & Purnea will be 18 Months in place of 12 Months. The Completion Period of other works will remain same as per NIT.

Note:-2. The Revised Liquid assets and/or availability of credit facilities for Group No. 02 will be Rs. 165.36 Lakh, & Group No. 03 Will be Rs. 161.52 Lakh.

Note:-3. For Sadar Hospital Darbhanga:- The BOQ Non Schedule item Sl. No. 115 was locked, which has been corrected. So Bidders are requested to Reload their Financial Bid if already uploaded.

Note:-4. Revised Tender Schedule:-

Sl. No.	Activity	Date
1.	Period of Sale of Tender Document (Download)	28.01.2015 to 24.02.2015 up to 15:00 Hrs. on www.eproc.bihar.gov.in
2.	Last Date and time for receipt (upload) of Tender	25.02.2015 up to 15:00 hrs. on website (www.eproc.bihar.gov.in)
3.	Date/Time for submission of Original/Hard Copy of Cost of BOQ & EMD.	27.02.2015 up to 15.00 hrs. in the office of BMSICL.
4.	Date/Time and Place for Opening of Technical Bid.	27.02.2015 at 15.30 on (www.eproc.bihar.gov.in)
5.	Opening of Financial Bid	To be informed later

Note:- 5. All other terms & condition will remain same.

G.M. (P & D)
BMSICL, Patna