

Bihar Medical Services & Infrastructure Corp Ltd.

(A Govt. of Bihar undertaking)

The Tenders on Turn Key Basis are invited by the BMSICL for the Construction of Various Health Facility Buildings by Pre-Engineered Building Technology in Different Locations of Bihar

N.I.T No.-BMSICL/Infra/25/2015 Dt.-01/08/2015.

(Through E-Procurement Mode Only)

The Tenders under two bid systems (Technical and Financial) are invited through e-procurement mode for rate contracting on turnkey basis for supply and erection of various types of health facility building using pre-engineered building technology of "wall panel of 50 mm thick having PUF of density of 40+ 2 Kg/Cum with pre painted galvanized steel sheet (on both side) in different locations of Bihar from Manufacturer/Reputed Firms working in this field for not less than 5 years . The facilities which are planned to be constructed are as follows:-

Group No.	Name of the work	Estimated cost (In Rs.)	Earnest Money (In Rs.)	Cost of Bid document (In Rs.)	Bid Processing fee (in Rs.)	Completion Time
1.	Construction of Prefabricated Diagnostic Centre in 6 Medical Colleges of Bihar (Under DFID Funded Project)	545.00 Lakh	10,90,000/-	10,000/-	17,100/-	6 Months
2.	Construction of Diagnostic Centre in 9 Sadar Hospitals of Bihar namely- East Champaran, Saran, Samastipur, Munger, Aurangabad, Saharsa, Gopalganj, Vaishali and Nalanda	410.46 Lakh	8,21,000/-	10,000/-	17,100/-	6 Months
3.	Construction of 7 Prefab Lab at ANMMCH, Gaya	315.60 Lakh	6,31,200/-	10,000/-	17,100/-	6 Months
4.	Construction of APHC Bangalwa and APHC Ghatwari in Dist-Munger	209.24 Lakh	4,18,500/-	10,000/-	5,700/-	4 Months
5.	Construction of Encephalitis ward on 1 st floor of SKMCH, Muzaffarpur	154.04 Lakh	3,08,100/-	10,000/-	5,700/-	3 Months
6.	Construction of APHC Saksohra, Barh (Dist-Patna) and Construction of Health Sub Centre in Hardasbigha, Block-Khusrupur, Dist-Patna	127.04 Lakh	2,54,100/-	10,000/-	5,700/-	4 Months

2. Tender Schedule

Sl. No.	Activity	Date
1.	Period of Sale of Tender Document (Download)	11.08.2015 to 01.09.2015 up to 15:00 Hrs. on www.eproc.bihar.gov.in
2.	Last Date and time for receipt (upload) of Tender	02.09.2015 up to 15:00 hrs. on website (www.eproc.bihar.gov.in)
3.	Date of Pre-bid meeting	18.08.2015 at 11:00 A.M. in the office of BMSICL, Patna.
4.	Date/Time for submission of Original/Hard Copy of Cost of BOQ & EMD.	04.09.2015 up to 15.00 hrs. in the office of BMSICL.
5.	Date/Time and Place for Opening of Technical Bid.	04.09.2015 at 15.30 on (www.eproc.bihar.gov.in)
6.	Opening of Financial Bid	To be informed later

3. The qualification criteria, Detailed Technical Specifications, Scope of Work, Cost of Tender Document, Earnest Money Deposit and other conditions can be seen in the Tender Document downloaded from the website of www.eproc.bihar.gov.in.

4. Corrigendum/ Addendum if any, will be published on the website of BMSICL (www.bmsicl.gov.in) and www.eproc.bihar.gov.in.

5. Any clarification regarding the above work can be had from the office of the undersigned. For clarification regarding the e-Tendering process, e-Procurement help desk may be contacted.

6. Managing Director, BMSICL reserves the right to reject any or all the applications without assigning any reason.

(Harish Kumar)
Chief General Manager
BMSICL, Patna