

Bihar Medical Services & Infrastructure Corp Ltd.

(A Govt. of Bihar undertaking)

N.I.T No.-BMSICL/Infra/33/2016 Dt.- 05/09/2016

(Through E-Procurement Mode Only)

The Tenders under two bid systems (Technical and Financial) are invited through e-procurement mode on turnkey basis for supply and erection of various types of health facility building using pre-engineered building technology of “wall panel of 50 mm thick having PUF of density of 40+ 2 Kg/Cum with pre painted galvanized steel sheet (on both side) at Govt. Medical College & Hospital, Bettiah (West Champaran) from Manufacturer/Reputed Registered Firms (Registered with any State Govt./Central Govt. or PSU’s) having work experience in this field. The facilities which are planned to be constructed are as follows:-

Sl. No.	Name of the Work	Estimated Cost (In Rs.)	Earnest Money (In Rs.)	Cost of Bid Document (In Rs.)	Bid Processing Fee (In Rs.)	Area of Building (In Sqm.)	Completion Time
1.	Construction of Audiometry Room including Civil, Electrical, Water Supply, Sanitary, Development of Site, Internal Signage, Air Conditioner (2 Ton split) and 10 KVA Salient DG Set	As per Quote	2% of Quoted Amount	5,000	1,150	25	3 Months
2.	Construction of Lecture Theatre including Civil, Electrical, Water Supply including boring with submersible motor and overhead tank with staging, Sanitary (Including Internal & External Sanitary work), Development of Site, Internal Signage, Air Conditioner (2 Ton split-14 Nos.), CCTV System, Supply and Installation of Bench Desk and Office furniture and 10 KVA Salient DG Set	As per Quote	2% of Quoted Amount	10,000	5,750	411	4 Months
3.	Construction of 100 Bedded Hostel (G+2) including Civil, Electrical, Water Supply including boring with submersible motor and overhead tank with staging, Sanitary (Including Internal & External Sanitary work), Development of Site, Internal Signage and Supply of Furniture	As per Quote	2% of Quoted Amount	10,000	17,250	1471	6 Months
4.	Construction of Gymnasium and Common Room (G+2) including Civil, Electrical, Water Supply including boring with submersible motor and overhead tank with staging, Sanitary (Including Internal & External Sanitary work), Development of Site, Internal Signage, Supply of Furniture and CCTV System	As per Quote	2% of Quoted Amount	10,000	5,750	365	4 Months

5.	Construction of Central Library (G+2) including Civil, Electrical, Water Supply including boring with submersible motor and overhead tank with staging, Sanitary (Including Internal & External Sanitary work), Development of Site, Internal Signage, Supply of Furniture, CCTV System, Air Conditioner (2 Ton split-14 Nos.) and 15 KVA Sailer DG Set.	As per Quote	2% of Quoted Amount	10,000	17,250	1654	6 Months
----	--	--------------	---------------------	--------	--------	------	----------

2. Tender Schedule

Sl. No.	Activity	Schedule
1.	Period of Sale of Tender Document (Download)	19.09.2016 to 03.10.2016 up to 15:00 Hrs. on www.eproc.bihar.gov.in
2.	Last Date and time for receipt (upload) of Tender	04.10.2016 upto 15:00hrs. on website (www.eproc.bihar.gov.in)
3.	Date of Pre-bid meeting	26.09.2016 at 11:00 A.M. in the office of BMSICL, Patna.
4.	Date/Time for submission of Original/Hard Copy of Cost of BOQ & EMD	06.10.2016 up to 15.00 hrs. in the office of BMSICL.
5.	Date/Time and Place for Opening of Technical Bid.	06.10.2016 at 15.30 on (www.eproc.bihar.gov.in)
6.	Opening of Financial Bid	To be informed later

3. The qualification criteria, Detailed Technical Specifications, Scope of Work, Cost of Tender Document, Earnest Money Deposit and other conditions can be seen in the Tender Document downloaded from the website of www.eproc.bihar.gov.in.

4. Corrigendum/ Addendum if any, will be published on the website of BMSICL (www.bmsicl.gov.in) and www.eproc.bihar.gov.in.

5. Any clarification regarding the above work can be had from the office of the undersigned. For clarification regarding the e-Tendering process, e-Procurement help desk may be contacted.

6. Managing Director, BMSICL reserves the right to reject any or all the applications without assigning any reason.

(Harish Kumar)
Chief General Manager
BMSICL, Patna