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1. PSK Engineering S.1.-89,59,53,419/- 4.49% L-1
Construction & Co, (7.00% Above) Above
Post-Naducombai, Via- N.S.l.- 34,06,03,730/-
Kalappanaickenpatty, S.l. -83,73,39,644/- Total- 123,65,57,149/-
Taluk-Sendamangalam, | N.S.l.-34,60,53,859/-
District- Namakkai, Total-
Pin-637404 118,33,93,503/-
2. Vijeta Projects and S.l.- 83,73,39,644/- 8.90% L-2
Infrastructures Limited, (At Par) Above
West Morabdi Maidan, N.S.l.- 45,13,75,880/-
Ranchi, Jharkhand Total- 128,87,15,524/- .
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BIHAR MEDICAL SERVICES & INFRAS

TRUCTURE CORPORATION LIMITED, PATNA

BMSICL

GOVT. MENTAL HOSPITAL KOIW
Financial Comparative Statement for CONSTRUCTION OF 272 BEDDED AR, DIST- BHOJPUR, BIHAR
Gr01
NIT No. & Date- BMSICL/Infra/40/2018 Date 13/12/2018
Date of Opening of Financial BID- 28/05/2019 I
- T l
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M/s PSK Engineering
Construction & Co.,
Naducombai Post, 7.00% (Seven Point 2.49% (Four
1 |Kalappanaickenpatty Via, 128,96,00,000.00 | 83,73,39,644.00 | 34,60,53,859.00| 118,33,93,503.00 | ZeroZero Percent) 89,59,53,419.00 | 34,05,03,730.00 | 123 65,57,149.00 Point Four u
sendamangalam Taluk, Above ’ A5 Nine Percent)
District-6370404, Above |
Tamilnadu
Vijeta Projects and a
;7 Infrastructure Limited, West 8.90% (Eight
Morabadi Maidan, Ranchi | 125:96.00.000.00 | 83,73,39,644.00 | 34,60,53,859.00| 118,33,93,503.00 At Par 83,73,39,644.00 | 45,13,75,880.00 |128,87.15504 00| "INt Nine 2
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