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Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2018)

Gr-01, CONSTRUCTION OF ANM TRAINING SCHOOL

Mame of Work AND HOSTEL AT SITAMARHI,
DIST.SITAMARHI
BMSICL (A Govt of Biha

Owner Name e e : Period of Bid Validity 120 Days
Group A (Schedule item ) =
Rs 5,41,19,555.00 Group B (Non
|schedule item) - Rs Cost of Bid

Estimated Cost (Rs) |25,34,469.00 TOTAL{A+B) |Document({in| 10,000.00 | EMD Amount (in Rs} Rs. 11,33,100.00

Ras. 5,66,54,024.00 (Rupees Five Rs)

crore Sixty Six Lakhs Fifty Four
Thousand Twenty Four only.)

Time of Completion
in M 15 Months
g Name of the Bidder
Address of the Bidder
2
3 Contact Number of Bidder
Description

Group A Tedered Rate comparison to B.0.Q.Amount in
Figure

Group A Tendered Rate in comparison to B.0.Q.Amount in
Words

11 Group A Above/Balow/At par

T Group A Total Amount in Figure

8 Group A Total Amount in Word

] Group B (item rate) total amount in Figure
Group B

10

Group B ( Item rate) total amount in Words

1

Grand Total Amount of {Group A + Group B} in Figure

12

Grand Total Amount of {Group A + Group B} in Words

“\.
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Bihar Medical Services & Infrastructure Corporation Limited. (A Gowt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2018)

Gr-01, CONSTRUCTION OF ANM TRAINING SCHOOL

crore Sixty Six Lakhs Fifty Four
Thousand Twenty Four only.)

Name of Work AND HOSTEL AT SITAMARHI,
DIST.SITAMARHI

Owner Name BMSICL (A Govt. ": i Period of Bid Validity 120 Days
Group A (Schedule item ) =
Rs 541,19,565.00 Group B (Non
schedule item) — Rs Cost of Bid

Estimated Cost (Rs) |25,34,469.00  TOTAL{A+B) |Document (in| 10,000.00 | EMD Amount (in Rs) Rs. 11,33,100.00

Rs. 5,66,54,024.00 (Rupees Five Rs)

Time of Complation
in Month

15 Months

Neme of the Bidder

Address of the Bidder

Contact Numbar of Bidder

Description

Group A Tedered Rate comparison to B.0.Q.Amount in
Figure

Group A Tendered Rate in comparison to B.0.Q.Amount in
‘Words

[ Group A Above/Below/At par

7 Group A Total Amount in Figure

8 Group A Total Amount in Word

9 Group B (Item rate) total amaunt in Figure
Group B

10

Group B | ltem rate) total amount in Words

1

Gund‘l’mlhmntnl{ﬂmpl+ﬂrwp B} in Figure

12

Grand Total Amount of {Group A + Group B} in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2018)

Gr-01, CONSTRUCTION OF ANM TRAINING SCHOOL

Name of Work AND HOSTEL AT SITAMARHI,
DIST.SITAMARHI
BMSICL (A Gowt. i
Owner Name Un“" of Biher Perlod of Bid Validity 120 Days
Group A (Schedule item ) -
Rs 541,19,585.00 Group B {Non
schedule item) = Rs Cost of Bid
Estimated Cost (Rs) |25,34,469.00 TOTAL(A+B) Document (In| 10,000.00 | EMD Amount (in Rs) Rs. 11,33,100.00
Rs. 5,66,54,024.00 (Rupees Five Ra)
crore Sixty Six Lakhs Fifty Four
Thousand Twenty Four only.)
Time of Completion
in Month 15 Months
3 Name of the Bidder
Address of the Bidder
2
3 Contact Number of Bidder
Description

Figure

Group A Tedered Rate comparison to B.O.Q.Amount in

Words

Group A Tendered Rate in comparison to B.O.Q.Amount In

Above/Below/At par

Group A Total Amount in Figure

Group A Total Amount in Word

Group B (Mem rate) total amount in Figure

Group B
10

Group B ( tem rate) total amount in Weords

1

Grand Total Amount of {Group A + Group B} in Figure

12

Grand Total Amount of {Group A + Group B} in Words




451

ISWNE 1I5WE 1sWE 12iswE
) \ ﬂm_ 34 _s_m oy
almsg, %ém“ Gz L& ,, o
\S\Nw h
mojag O3 "
T |(wedsag oz 0saz] 09 vZT9E'SY'L 0T S0T'¥0'PT OWEIETESET | [wanagoussz oiaz |  DOPEISE'SY'T O0'BEZ'09'ST | DO'99'SE'DST 00'D00'E0’SS'T “RINPUENIS TQUTIINE D 9
Wiog Ua L) %000T iog Ua L) %0001 "l seny
mojag woag S
11 |(weaad 07 0E7| 09 PTT9EENT 0T 5020’1 OFGIGTE'SE'T | (WeoAadomzony | DOvEs'56'59T OO'BTE'OS'ST | DO'99F'SEDST DO0'000°ED"SY T - i
d "ejo) mndnyiey -
Ao ua L) %0001 Wiog uaL) %0001 “sppuimy
oy MoRg ey |
N |hwease waz omg| 0OVETOESY'T | 0Z'SOZ'WOWI OvEIETESET | (wamagosagoaz | 00PEI‘SE'SOT D0BIT09'ST | OO'O9¥SEDST 00'000°EDSS'T | -1510 ey -Ord yeyRiulin \«\
WDy U1} %O0OT D UaL) %000T 4 "yl sy yednpes]
Juop ag o3 Aano
Moy 1 mojag _H:.u.-.a_ aag ‘YBeqEUEY SEMIN 1!.!!—
11 |(wauad oaz cuaz| 09'BETIEBY'T 95'98LT0'8 POEEE'EE'THT ) 00 v69's6"59'T O0'EZL'De'ST 00'9aF'SE'DST OO000'E0'S9'T " BN
1104 U21) %00'0T PO P T N i
eipusssg g
mojag . moRg FHAIRT JETER ITWES Pl
n [wacuag osaz 0uaz| OO'PIT'9E'ERT DTSOZ'vOFL O¥ETE'TESE'L (wanag ouaz niag 00'PEa'SE'5T 0OBZZ09'ST 00'99Y'SE'DST 00'000'E0'58° T TAd 15007 FOEYE
1us0d U L) HOO'OT og uaL) %0001
MoRg .ﬂ e uereg “undiefueyy
11 |(weasd cuaz uag| OSFTT9EEY'T 0T'S0C'vo'rL OVEIETE'SET | (waaadamyosisg | 00veS'SE'SS'T 00'BZZ09'ST DO0'99F'SEDS'T 00'000'E0'SS'T D —— \_\
Wiog uaL) ¥O0OT und Ua L) %0001 Ao seiny ey
£t zt i fe+gl=0r | 6 g L S ] ¥
E |
Wy FNpIYS i
aleyuadiag
Gy Do8 .E_..-.ﬁh..ﬁn 0 winolry pa (@ sinpays a {v-ued) L R -
Aue jj “DpEwey uo aleuadsaly  |unowy pig oL won) + (v-2inpaigs) onjep woy | wEwpsy way Sk
[L=ELEE ] -..:uzl—lﬂ.-__ PR e Dos ML iy PO SAIENSIUIUPY | wupd/iouenuod Jo suey | 1S
_ f MNpayas uo uj Jasepua ] Ag pagoni aiEy

610Z/€0/40 -Qi8 |ePUeUy jo Bujuadg jo ayeq
v BT0Z/T1T/91 212Q 8TOZ/6E/eul/1DISWE -2180 '§ "ON LIN

HYHIE ‘WINVE-1S10 ‘VAIHOLYA- 30078 “HNdIVI LY JUINID HLTWIH AHVINIEd TYNOLLIAOY 40 NOLLINY1SNOD 10§ juawaies anpesedwo) [epueuly

WNLLYd ‘G3LIAIN NOLLYHO4YOD JUNLINYLSYYNI B SIDIANIS TWIIQIN HYHIE




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT

JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR

ST BMSICL (A Govi of Bihar

Undertaking)

Period of Bid Validity

120 Days

Estimated Cost (Rs)

Group A (Schedule item ) =

Rs 1,50,35,466.00 Group B (Non
|schedule item) - Rs

16,60,228.00 TOTAL[A+B) Cost of Bid
Rs. 1,65,96,694.00 (Rupees Cne
crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
Minoty Four only.)

Rs)

Document (in

10,000.00

EMD Amount (in Rs)

Rs. 3,32,000.00

Tima of Complation
In Momth

02 Months

Name of the Bidder

Address of the Bidder

Contact Number of Bidder

Description

Figure

Group A Tedered Rate comparison to B.0.Q.Amount in

Words

Group A Tendered Rate in comparison to B.O.Q.Amount in

Group A

Abova/Below/At par

Group A Total Amount in Figure

Group A Total Amount in Word

Group B (ltem rate) total amount in Figure

Group B
10

Group B [ Item rate) total amount in Words

1 Grand Total Amount of {Group A + Group B} in Figure

12 Grand Total Amount of {Group A + Group B} in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Mame of Work

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT
JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR

BMSICL (A Govt. of Bihar
: Period of Bid Validity

120 Days

Estimated Cost (Rs)

Group A (Schedule item ) -

Rs 1,50,35,486.00 Group B (Non
schedule item) - Rs
15,60,228.00 TOTAL(A+B)
Rs. 1,65,95,694.00 (Rupees One
crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
|Minaty Four only.)

Cost of Bid
Document (in| 10,000.00 | EMD Amount (in Rs)

Rs. 3,32,000.00

Time of Completion
in Month

08 Months

Namae of the Bidder

Address of the Bidder

Contact Number of Bidder

Description

: Group A Tedered Rate comparison to B.O.Q.Amount in
Figure

5 Group A Tendered Rate in comparison to B.O.Q.Amount In
Words

¢ Group A " tcad

7 Group A Total Amount in Figure

8 Group A Total Amount in Word

9 Group B (Hem rate) total amount in Figure

Group B

10

Group B ( Item rate) total amount in Words

"

Grand Total Amount of {Group A + Group B} In Figure

12

Grand Total Amount of {Group A + Group B} In Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT

Name of Work
JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR
BMSICL (A Govt. of Bihar
Owner Name . Perlod of Bid Valldity 120 Days

Group A (Schedule item ) -
Rs 1,50,35466.00 Group B (Non
schedule item) — Rs PR

Estimated Cost (Rs) |1 %60:228.00  TOTALIA®B) 150, ont(in| 10,000.00 | EMD Amount (in Rs) Rs. 3,32,000.00

Rs. 1,66,956,694.00 (Rupees One

crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
Ninety Four only.)
Time of Completion
in Month 09 Months
3 MName of the Bidder
Address of the Bidder
2
3 Contact Number of Bidder
Description
4 Group A Tedered Rate comparison to B.O.Q.Amount in
Figure
Group A Tendered Rate in comparison to B.0.Q.Amount in
. Words
e Group A e por
7 Group A Total Amount in Figure
B Group A Total Amount in Word
-] Group B (Item rate) total amount in Figure
Group B
10 Group B ( Item rate) total amount in Words

1"

Grand Total Amount of (Group A + Group B} in Figure

12

Grand Total Amount of {Group A + Group B} in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT

Name of Work
JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR
BMSICL (A Govt. of Bihar
Owner Name ) Period of Bid Validity 120 Days
Group A (Schedule item ) =
Rs 1,50,35486.00 Group B (Non
|schedule item) - Rs Cost of Bid
Estimated Cost (Rs) :_‘:-:ﬁ?mm ':“TH "‘”“;ﬂ Donu::nt {in| 10,000.00 | EMD Amount (in Rs) Rs. 3,32,000.00
crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
Ninety Four only.)
Time of Completion
In Month % Monthe

Name of the Bidder

Address of the Bidder

Contact Number of Bidder

Description

Group A Tedered Rate comparison to B.O.Q.Amount In
Figure

Group A Tendered Rate in comparison to B.O.Q.Amount in
’ Words

B Group A Above/Below/At par
7 Group A Total Amount in Flgure
8 Group A Total Amount in Word
-] Group B (item rate) total amount in Figure
Group B
10 Group B ( Item rate) total amount In Words
1 Grand Total Amount of {Group A + Group B} in Figure

12 Grand Total Amount of {Group A + Group B} in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT
JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR

Name of Work

BMSICL (A Govt. of Bihar
Owiner Name U ) Period of Bid Validity 120 Days

Group A (Schedule item ) -
Rs  1,50,35,466.00 Group B (Non
schedule item) - Rs
Estimated Cost (Rs) [15°0:228.00  TOTAL(A+E) mcm “nf:n 10,000.00 | EMD Amount {in Rs| Rs. 3,312,000

Rs. 1,65,95,694.00 (Rupees One ~) 0,000. {in Rs) . 3,32,000.00
crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
|Ninety Four only.)

Time of Completion
in Month 09 Months

Name of the Bidder

Address of the Bidder

Contact Numbar of Bidder

Description

Group A Tedered Rate comparison to B.O.Q.Amount in
4 Figure

Group A Tendered Rate in comparison to B.0.Q.Amount In
’ Words

Above/Below/At par

Group A

T Group A Total Amount in Figure

B8 Group A Total Amount in Word

? Group B (item rate) total amount in Figure

Group B
10 Group B ( Item rate) total amount in Words

1 Grand Total Amount of {Group A + Group B) in Figure

12 Grand Total Amount of {Group A + Group B} In Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar Undertaking)

FINANCIAL BID SHEET (NIT No.- BMSICL/Infra/39/2017)

Gr-04, CONSTRUCTION OF ADDITIONAL PRIMARY HEALTH CENTER AT

T JAIPUR, BLOCK KATORIA, DIST BANKA IN BIHAR

Owner Name BMSICL (A Govt. of Bihar Period of Bid Validity 120 Days
_Undertaking)

Group A (Schedule Item | -
Rs 1,60,35,466.00 Group B (Non
schedule item) - Rs
15,60,228.00 TOTAL{A+B)
Satimated Cout (RS) | e 1.08,08,604.00 (Rupees One
crore Sixty Five Lakhs Ninetry
Five Thousand Six hundred
Ninsty Four only.)

Cost of Bid
Document (in| 10,000.00 | EMD Amount {in Rs) Rs. 3,32,000.00
Rs)

Time of Completion

in Month 09 Months

Name of tho Bidder

Address of the Bidder

Contact Number of Bldder

Description

Group A Tedered Rate comparison to B.O.QLAmount in
Figure

Group A Tendered Rate In comparison to B.0.Q.Amount in
. Words

] Group A Above/Below/At par

T Group A Total Amount in Figure

B Group A Total Amount in Word

- Group B (ltem rate) total amount in Figure

Group B
10 Group B ( Item rate) total amount in Words

1 mmruummw[mwpammupn}mngun

12 Grand Total Amount of {Group A + Group B} In Words
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Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar
Undertaking)
FINANCIAL BID SHEET (NIT NO. BMSICL/Infra/39/201 8)
i Gr-05, BIHAR NURSES REGISTRATION COU NCIL, 4TH FLOOR, VIKAS
BHAWAN
BMSICL (A Govt. of Bihar
Owner Name Period of Bid Validity 120 Days
Group A (Schedule ftem ) -
Rs 21,78,413.00 Group B (Non
|schedule item) — Rs Coit ot i
Estimated Cost (Rs) :‘f:'zﬁgsm me:w nuu;:m (in| 500000 |EMD Amount (inRs) Rs. 86,000.00
Two Lakhs Seventy Eight
Thousand Two hundred and
Thirty Eive aaby )
Time :1! mﬁﬁbﬂ 03 Months
Mame of the Bidder

Address of the Bldder including E-Mall Id

Contact Number of Bidder

Description

Group A Tedered Rate comparison to B.O.Q.Amount in
Figure

Group A Tendered Rate in comparison to B.0.Q.Amount in

Words

8 Group A Abova/Below/At par

T Group A Total Amount in Figure

8 Group A Total Amount in Word

9 Group B (ltem rate) total amount in Figure

Group B
10 Group B { tem rate) total amount in Words
1" Grand Total Amount of {Group A + Group B} in Figure

12 Grand Total Amount of {Group A + Group B) in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar
Undertaking)

FINANCIAL BID SHEET (NIT NO. BMSICL/Infra/39/2018)

Gr-05, BIHAR NURSES REGISTRATION COUNCIL, 4TH FLOOR, VIKAS
BHAWAN

Period of Bid Validity 120 Days

MName of Work

Owner Name BMSICL (A Govt. of Bihar

Underaking)

Group A (Schedule item ) -
Rs 21,78.413.00 Group B (Non
schedule item) - Rs Cost of Bid
Estimated Cost (Rs) [20.99,822.00  TOTAL(A+E) : D

(Rs) Rs. 42,78,235.00 (Rupees Fourty Mmﬂ.} t{in| 500000 |EMD Amount (in Rs) Rs. B6,000.00
Two Lakhs Seventy Eight
Thousand Two hundred and
Thichs Elua nnly |

Time of Completion
in Month 03 Months

Name of the Bidder

Address of the Bidder including E-Mall Id

Contact Number of Bidder

Description

Group A Tedered Rate comparison to B.O.Q.Amaount in
Figure

Group A Tendered Rate in comparison to B.O.Q.Amount in
s Wards

6 Group A Above/Below/At par

7 Group A Total Amount in Figure

8 Group A Total Amount in Word

9 Group B {ltem rate) total amount in Figure

Group B
10 Group B { item rate) total amount in Words

1 Grand Total Amount of {Group A + Group B} In Figure

12 Grand Total Amount of {Group A + Group B} in Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar
Undertaking)
FINANCIAL BID SHEET (NIT NO. BMSICL/Infra/39/201 8)
i Gr-05, BIHAR NURSES REGISTRATION COU NCIL, 4TH FLOOR, VIKAS
me of Work
BHAWAN
BMSICL (A Govt. of Bihar
Owner Name o Period of Bid Validity 120 Days
Group A (Schedule item ) -
Rs 21,78,413.00 Group B (Non
mesazz00  ToTALAw) | %W
Estimated Cost (Rs) R“ lé.?lﬂﬂ-ﬂ (Rupees Fourty Dn:u;.lnﬂln 5,000.00 | EMD Amount (in Rs) Rs. 86,000.00
Two Lakhs Seventy Eight
Thousand Two hundred and
Thichy Frus mnly i
Com
. ::Hnn;tm .
Name of the Bidder

Address of the Bidder including E-Mail Id

Contact Number of Bidder
3
Description
" Group A Tedered Rate comparison to B.O.Q.Amount in
Figure
Group A Tendered Rate in comparison to B.0.Q.Amount In
‘ Words
[ Group A Above/Below/At par
7 Group A Total Ameunt in Figure
8 Group A Total Amount in Word
a Group B (ltem rate) total amount in Figure
Group B
10 Group B ( Item rate) total amount in Words
1 Grand Total Amount of {Group A + Group B} in Figure
12 Grand Total Amount of (Group A + Group B} In Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar
Undertaking)

FINANCIAL BID SHEET (NIT NO. BMSICL/Infra/39/2018)

Gr-05, BIHAR NURSES REGISTRATION COUNCIL, 4TH FLOOR, VIKAS
BHAWAN

Name of Work

Name BMSICL (A Govt of Bihar Period of Bid Validity 120 Days

Grous A [Schodule )~

Re 21,78,413.00 Group B (Non
schedule item) = il Rs Cost of Bid
c 20,99,822.00 AL(A+B) T !
Estimated Cost (Rs) Rs. 42,78.235.00 ( Fourty Dom'::;'nl (in] 5,000.00 |EMD Amount (in Rs) Rs. 86,000.00

Two Lakhs Seventy Eight
Thousand Two hundred and
Thirtu Fisa ol |

Time of Completion
in Month 03 Months

Name of the Bidder

Address of the Bidder including E-Mail id

Contact Number of Bidder

Description

Group A Tedered Rate comparison to B.0.Q.Amount in
Figure

Group A Tendered Rate in comparison to B.0.Q.Amount in
s Words

T Group A Total Amount in Figure

8 Group A Total Amount in Word

a Group B (ltem rate) total amount in Figure

10 Group B { ltem rate) total amount in Words

1 Grand Total Amount of {Group A + Group B} in Figure

12 Grand Total Amount of {Group A + Group B} In Words




Bihar Medical Services & Infrastructure Corporation Limited. (A Govt. of Bihar
Undertaking)
FINANCIAL BID SHEET (NIT NO. BMSICL/Infra/39/2018)

Gr-05, BIHAR NURSES REGISTRATION COUNCIL, 4TH FLOOR, VIKAS
BHAWAN

Owner Name BMSICL (A Govt. of Bihar Period of Bid Validity 120 Days

Name of Work

Undertaking)

Group A (Schedule item ) -
Rs 21,78,413.00 Group B (Non
schedule item) = Rs Cost of Bid
Estimated Cost (Rs) [20:98.82200  TOTALIA*B) | pocyment (in| 5,000.00 | EMD Amount (in Rs) Rs. 86,000.00
Rs. 42,78,235.00 (Rupeas Fourty Rs)
Two Lakhs Sevanty Eight
Thousand Two hundred and
Thirty Flve ool 1

Time of Complation
in Month 03 Months

Name of the Bidder

Address of the Bidder including E-Mail Id

Contact Number of Bidder

in percentage above
Duseription IBelowlAtpar

Group A Tedered Rate comparison to B.0.Q.Amount in
Figure

Group A Tendered Rate in comparison to B.O.Q.Amount in
Words

[ Group A Above/BelowlAt par

T Group A Total Amount in Figure

8 Group A Total Amount in Word

9 Group B {Iumnh}hﬂmnumhﬁgum

10 Group B ( Item rate) total amount in Words

1 Grand Total Amount of {Group A + Group B} in Figure

12 GundToﬂAmmtuf{GmupA+GmpB}anuﬂ

D\ U\ .



