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BIHAR MEDICAL SERVICES & INFRASTRUCTURE CORPORATION LIMITED, PATNA

Financial Comparative Statement for Construction of District Early Intervention Center (DEIC) at NMCH, Patna
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Date of Opening of Financial BID-06/07/2018
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10.00%
Ashishwar Krishna Developers Pvt i > (Ten Point
1 [Ltd, G.F Ashok Vihar, Kasturba 1,22,43,815.00 1,06,25,481.00 5,77,635.00 1,12,03,116.00 |(Nine Point Zero Zero 96,69,187.71 4,13,616,69 1,00,82,804.40 | Zerozero u
Path, North S.K Puri, Patna percent) Below Percent)
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10.00%
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